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personnel and displaying distinguishable badges or other visible identification
for meetings with Government personnel. In addition, Contractor personnel
shall appropriately identify themselves as Contractor employees in telephone
conversations and in formal and informal written correspondence

1.2.1.3.  Contractor personnel under this task order shall not engage in any of the
inherently Governmental functions listed at FAR Subpart 7.5 or DFARS
Subpart 207.5.

1.2.2. Employee Relationship:

1.2.2.1.  The services to be performed under this Task Order do not require the
Contractor or its personnel to exercise personal judgment and discretion on
behalf of the Government. Rather the Contractor's personnel will act and
exercise personal judgment and discretion on behalf of the Contractor.

1.2.2.2. Rules, regulations, directives, and requirements that are issued by the U. S.
Navy and NSWCPD under its responsibility for good order, administration,
and security are applicable to all personnel who enter a Government
installation or who travel on Government transportation. This is not to be
construed or interpreted to establish any degree of Government control that is
inconsistent with a non-personal services contract.

1.3. Inapplicability of Employee Benefits: This task order does not create an employer-
employee relationship. Accordingly, entitlements and benefits applicable to such
relationships do not apply.

1.4. Notice. It is the Contractor's, as well as the Government's, responsibility to monitor task
order activities and notify the Contracting Officer if the Contractor believes that the
intent of this Section has been or may be viclated.

1.5. The Contractor should notify the Contracting Officer in writing within three (3) calendar
days from the date of any incident that the Contractor considers to constitute a violation
of this Section. The notice should include the date, nature, and circumstances of the
conduct; the name, function, and activity of each Government employee or Contractor
official or employee involved or knowledgeable about such conduct; identify any
documents or substance of any oral communication involved in the conduct; and the
estimate in time by which the Government must respond to this notice to minimize cost,
delay, or disruption of performance.

1.6. The Contracting Officer will, within five (5) calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer will either:

1.6.1. Confirm the conduct is in violation and when necessary direct the mode of further
performance,
1.6.2. Countermand any communication regarded as a violation,
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1.6.3. Deny that the conduct constitutes a violation and when necessary direct the mode
of further performance, or

1.6.4. In the event the notice is inadequate to make a decision, advise the Contractor
what additional information is required, and establish the date by which it should be
furnished by the Contractor.

2. BACKGROUND

2.1.

Naval Surface Warfare Center Philadelphia Division, 400HZ and DC Electric Power
Systems Branch Code 443 In-Service Engineering needs to provide modifications and
upgrades to existing electrical installations onboard various US Navy surface ships,
aircraft carriers and submarines. The Contractor shall provide support services to
include project management, ship checks, surveys and inspections, manpower, material,
fabrication, and staging, in support of modernization efforts in the following areas: SCD
6060, Variable Speed Drives (VSDs) for 2000 GPM Fire Pump installation on LHD 5
and LHD 2.

3. SCOPE OF WORK

3.1

3.2,

3.3.

3.4.

The contractor shall provide installation services, temporary facilities and blue collar
personnel, qualified subcontractors, and procure incidental materials necessary to
perform the installation of SCD 6060 on LHD 5 and LHD 2 in accordance with the
drawing package issued by the planning yard, Norfolk Naval Shipyard (NNSY). LHD 2
may occur in San Diego, CA.,

SCD 6060 replaces the steam turbine driven 2000 gallon per minute (GPM) fire pumps
5-8 with 350 HP variable speed drive (VSD) driven electric motors. The scope of this
SOW covers fire pumps 7 and 8 on the LHD 5 and fire pumps 5, 6, 7 and 8 on LHD 2.
This task is to be performed IAW with the drawing package specific to LHD 5 issued by
NNSY. Drawings are in development for LHD 2 which relies heavily on the LHD 5
drawings. The scope of the LHD 2 drawing package will be identical to LHD 5. Cost
estimates for LHD 2 are to be on the LHD drawing package.

This change removes the following major components:

3.3.1. Steam Driven Turbine Generators
3.3.2, Associated steam and lube oil piping
3.3.3. 2000 GPM Fire Pumps (to be retained and refurbished)

The following major components will be installed on each hull:

34.1. (2) ABTs

3.4.2. (2)350 HP VSDs

3.4.3. (2) 350 HP Electric Motors

3.44. (2)Refurbished 2000 GPM Fire Pumps
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4,23, NAVSEA 0948-LP-045-701 0, Material-Control Standard (Non Nuclear).

4,24, AWS B4.0, standard Methods of Mechanical Testing of Weld.

4.25. AWS Z49.1, Safety Welding and Cutting.

4.26. Standards and Interpretations, Occupational Safety and Health Chapter 1915.14,
1915.15 and 1915.16.

4.27. NAVSEA 89086-CH-STM-010/CH-074, Welding and Allied Processes.

4.28. NAVSEA Standard Items.

429, IEEE Std 610.12-1990, Standard Glossary of Software Engineering Terminology
(ANSI).

4.30. NSWCCD Program Office Alteration Quality Assurance Guide

4.31. MIL-STD-2042B, Fiber Optic Cable Topology Installation Standard Methods for
Naval Ships (Preliminary Draft).

432, ISO-9001 Quality Systems -Model for Quality Assurance in Design,
Development, Production, Installation and Servicing,

4.33. ISO-9002 Quality Systems Model for Quality Assurance in Production,
Installation and Servicing.

4.34. MIL-Q-9858 Quality Program Requirements.

4.35. NAVSEA Technical Publication S9074-AR-GIB-010/278, Requirements for
Fabrication welding and Inspection, and Casting Inspection and Repair for Machinery,
Piping, and Pressure Vessels.

4.36. NAVSEA 0948-LP-045-70 10, Material Control Standard.

4.37. NAVSEA Technical Publication $9074-AR-GIB-Ol1 0/1688, Requirements for
Fabrication Welding and inspection for Machinery, Piping and Pressure Vessels.

4.38. NAVSEA Drawings required for this task include;

4.38.1. Plan Schedule for LHD 5, SCD 6060
4,38.2. Mil-Std-2003 Electric Plant Standard Methods for Installation for Surface Ships
and Submarines

The Contractor shall reference and utilize the latest versions available when performing tasks
within this SOW.

. REQUIREMENTS

5.1. The work is expected to be performed onboard LHD 5 in Norfolk, VA and LHD 2 in
San Diego, CA.

5.2. The contractor shall install SCD 6060 IAW the Plan Schedule for LHD 5, SCD 6060.

5.3. The contractor shall support NSWCPD with closeout of each required task. Operational
testing will be performed by NSWCPD and the contractor in conjunction with S/F but in
the event there is a problem, the contractor shall support in troubleshooting and fixing
the problem.

5.4. Efforts related to this task on LHD 5 will be completed during CMAVs and Windows of
Opportunity (WOO) occurring between 18 June 2018 and 30 Dec 2019. The contractor
shall develop and provide detailed POAMs to the Government in accordance with NSTS
9090.310G, in order to support availability planning efforts.
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5.5. The applicable RMC and/or Shipyard are expected to provide lay-down area for tools
and equipment pierside, and provide temporary lighting and power services as requested.
Contractor shall provide requests for services as necessary in a timely manner as
requested by the cognizant RMC or Shipyard.

5.6. Alteration installation planning may include some or all of the following items:

5.6.1. Provide facilities, equipment, tools and trade personnel to accomplish assigned
installations.

5.6.2. Conduct pre-installation site surveys/shipchecks on the LHD 5 and LHD 2 to
identify situational interferences between drawings and specific physical and
environmental conditions.

5.6.3. Provide necessary shop facilities to prefabricate parts, components, and assemble
material, as feasible, prior to shipping to the job site. Provide all tooling required
for prefabrication or installation.

5.6.4. Provide portable workshops as required to support installation. Provide the
necessary tools, equipment and maintenance for the portable workshop.

5.6.5. Prime and paint new and disturbed surfaces to match surrounding areas.

5.6.6. Replace all deck coverings and insulation damaged during the installation of SCD
6060.

5.6.7. Repairing all damaged lagging and install new lagging disturbed by the scope of
work.

5.6.8. Preparing and attaching applicable labels/tags to power panels, piping, data cables
and power cables.

5.7. Material Support shall be as follows:

5.7.1. Material designated by the drawing package as IAF will be provided by the
contractor. Material designated by the drawing package as GFM will be provided
by NSWCPD.

5.7.2. Provide incidental material in support of installation tagking to include such items
as cabling, electrical connection hardware, circuit breakers, tape and insulation
repair materials.

5.7.3. Provide transportation of material between Government and Contractor's storage
facility

5.7.4. Procure and fabricate structural components, hardware and special tools required
to perform the installation.

5.7.5. Provide services including, the following: gas free engineering, machining,
lagging and tooling services common to marine and ship repair facilities.

5.7.6. Purchase alteration component items, including specific ship system components
related to new configurations.

5.7.7. Logistics support to identify drawings and part numbers for stock listing of
components and assemblies.

6. DATA REQUIREMENTS

6.1. POA&M/Progress Report (CDRL A003)
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6.1.1. Provide initial POAM in accordance with NSTS 9090.310G, in order to support
availability planning efforts.

6.1.2. Provide updated POAM/Progress reports weekly to NSWCPD representative.

6.2. Monthly Financial Progress Report (CDRL A002)
6.2.1. Provide updated financial reports monthly to NSWCPD representative.
6.3. QA Docs (CDRL A004)

6.3.1. Provide QA workbook to NSWCPD 30 days prior to the start of the installation,

QA workbook is to be updated daily while performing the scope of the work.
6.4. Weekly Status Reports (CDRL A007):

6.4.1. The contractor shall prepare minutes (CDRL A010) for each meeting attended
and trip conducted associated with scope of work paragraph 3.0. The contractor
shall include recommendations for design changes, alternative approaches, and
future work which would significantly contribute to the technical success of the
programs associated with the scope of work.

6.5. Final Report (CDRL A014)

6.5.1. The contractor shall review contractor-generated and NSWCCD provided data
and information, analyze acquired information relative to the specified objectives,
and prepare a comprehensive final report describing the reviews and assessments
identified in the scope of paragraph 3.0 above. Clear original graphics shall be
prepared to illustrate any ideas and concepts presented in the report. The report shall
be prepared in 2 Microsoft Office format.

. SECURITY REQUIREMENTS

7.1. The Contractor is responsible for completing all required government mandated training
to maintain security and network access to government sites and IT systems to include
Antiterrorism Level 1 Awareness, DoD Cyber-awareness Challenge, NCIS
Counterintelligence Awareness, NAVSEA Security Briefing for New Navy Employees,
NAVSEA Security Refresher, Records Management in the DON: Everyone's
Responsibility, Training and Readiness: The Active Shooter, NAVSEA Introduction to
Controlled Unclassified Information, NAVSEA Cybersecurity 101, Operations Security
(OPSEC), NAVSEA Counterintelligence Training, Privacy and Personally Identifiable
Information (PII) Awareness Training and NAVSEA Physical Security training.
Certificates of successful completion shall be sent to the COR and as otherwise specified
in the contract. Certificates of successful completion shall be sent to the COR and as
otherwise specified in the contract.

The Contractor shall appoint a Facility Security Officer (FSO), who shall (1) be
responsible for all security aspects of the work performed under this contract, (2) assure
compliance with the National Industrial Security Program Operating Manual (NISPOM)

(DOD 5220.22-M), and (3) assure compliance with any written instructions from the
NAWC Lakehurs, Securty Ofice pOC: NGNS

7.2. The Prime Contractor shall:
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7.2.1. Forward copies of DD254s provided to subcontractors to the Naval Surface
Warfare Center Philadelphia Division (NSWCPD), ATTN: Security.

7.2.2. Direct the subcontractor to obtain approval, through the prime Contractor, for the
public release of information received or generated by the sub through the prime
Contractor.

7.2.3. Submit the subcontractor’s request for public release through the technical point
of contact identified on the DD 254,

8. PLACE OF PERFORMANCE

The place of performance is expected to be performed in the Norfolk, Virginia area for LHD
5 and San Diego, CA for LHD 2.

8.1. Performance will occur at the following government sites:

8.1.1. The specific location will be provided at time of award of the task order. The
Contractor shall provide a list of employees who require access to these areas,
including standard security clearance information for each person, to the
Contracting Officer Representative (COR) no later than three business days after the
date of award. The work space provided to the Contractor personnel shall be
identified by the Awardee, with appropriate signage listing the company name and
individual Contractor employee name.

8.1.2. Access to Government buildings at NSWCPD is from 0600 to 1800 Monday
through Friday, except Federal holidays. Normal work hours are from 0600 to
1800, Monday through Friday. Contractor employees shall be under Government
oversight at all times. Government oversight requires that a Government employee
be present in the same building/facility whenever Contractor employee(s) are
performing work under this task order. Contractor personnel are not allowed to
access any Government buildings at NSWCPD outside the hours of 0600 to 1800
without the express approval of the Procuring Contracting Officer (PCO).

8.1.3. Early Dismissal and Closure of Government Facilities

When a Government facility is closed and/or early dismissal of Federal employees is
directed due to severe weather, security threat, or a facility related problem that prevents
personnel from working, onsite Contractor personnel regularly assigned to work at that
facility should follow the same reporting and/or departure directions given to
Government personnel. The Contractor shall not direct charge to the contract for time off,
but shall follow its own company policies regarding leave. Non-essential Contractor
personnel, who are not required to remain at or report to the facility, shall follow their
parent company policy regarding whether they should go/stay home or report to another
company facility. Subsequent to an early dismissal and during periods of inclement
weather, onsite Contractors should monitor radio and television announcements before
departing for work to determine if the facility is closed or operating on a delayed arrival
basis.
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When Federal employees are excused from work due to a holiday or a special event (that
is unrelated to severe weather, a security threat, or a facility related problem), on site
Contractors will continue working established work hours or take leave in accordance
with parent company policy. Those Contractors who take leave shall not direct charge
the non-working hours to the task order. Contractors are responsible for predetermining
and disclosing their charging practices for early dismissal, delayed openings, and closings
in accordance with the FAR, applicable cost accounting standards, and company policy.
Contractors shall follow their disclosed charging practices during the task order period of
performance, and shall not follow any verbal directions to the contrary. The PCO will
make the determination of cost allowability for time lost due to facility closure in
accordance with FAR, applicable Cost Accounting Standards, and the Contractor's
established accounting policy.

9. GOVERNMENT FURNISHED INFORMATION

NSWCPD will electronically deliver references 4.38.1 to contractor no later than three business
days after the date of award via electronic delivery.

Government furnished material is as follows;

Item | Quantity | NSN/Part Number | Description
1 6 5930-01-630-9565 | 60Hz, ABT, 450VAC, 400 amp, 3PH
2 6 511D0/00-1 Motor Variable Speed Drive
3 6 N/A 350 HP Electric Motor
4 6 N/A Local Control Box
10. PURCHASES

Only items directly used for this Task Order, for work within the scope of the Performance Work
Statement, shall be purchased under the Other Direct Cost (ODC) line items. Individual
purchases above $3,500 shall be approved by the Contracting Officer prior to purchase by the
Contractor. The purchase request and supporting documentation shall submitted via email to the
Contracting Officer and the Contracting Officer's Representative (COR) it shall be itemized and
contain the cost or price analysis performed by the Contractor to determine the reasonableness of
the pricing. Provide copies of price estimates from at least 2 vendors.

Information Technology (IT) equipment, or services must be approved by the proper approval
authority. All IT requirements, regardless of dollar amount, submitted under this Task Order
shall be submitted to the PCO for review and approval prior to purchase. The definition of
information technology is identical to that of the Clinger-Cohen Act, that is, any equipment or
interconnected system or subsystem of equipment that is used in the automatic acquisition,
storage, manipulation, management, movement, control, display, switching, interchange,
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transmission, or reception of data or information. Information technology includes computers,
ancillary equipment, software, firmware and similar procedures, services (including support

services), and related resources.

11. SPECIAL REQUIREMENTS

N/A



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0003 N/A

0003AA Destination
0003AB Destination
0004 N/A

0004AA Destination
0004AB Destination

INSPECT BY
N/A
Government
Government
N/A
Government
Government

ACCEPT AT
N/A
Destination
Destination
N/A
Destination
Destination
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ACCEPT BY
N/A
Government
Government
N/A
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY
0003 N/A N/A

0003AA POP 21-SEP-2018 TO N/A
19-DEC-2019

0003AB POP 21-SEP-2018 TQ N/A
20-SEP-2019

0004 N/A N/A

0004AA POP 21-SEP-2018 TO N/A
19-DEC-2019

0004AB POP 21-SEP-2018 TO N/A
19-DEC-2019
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SHIP TO ADDRESS

N/A

NAVAL SURFACE WARFARE CENTER
PHILA

(b) (6)(b) (6)(b) (B)(D) (6)]

NSWC PHILADELPHIA DIVISION
1601 LANGLEY AVENUE

BLDG 542

PHILADELPHIA PA 19112

() (6)b) (6) ]

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

NAVAL SURFACE WARFARE CENTER
PHILA

NSWC PHILADELPHIA DIVISION
1601 LANGLEY AVENUE

BLDG 542

PHILADELPHIA PA 19112

() (6)b) (6) ]

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination
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DODAAC/
CAGE

N/A

N64498

N64498

N/A

N64498

N64498
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Section I - Contract Clauses
CLAUSES INCORPORATED BY REFERENCE

52.232-19 Availability Of Funds For The Next Fiscal Year APR 1984
52.232-22 Limitation Of Funds APR 1984





